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NOTE: ALL HIGHLIGHTED FIELDS MUST BE COMPLETED
In respect of:
In favour of:            Minister for Economic Development Queensland (ABN 76 590 288 697) of 
                     1 William Street, Brisbane, Queensland, 4000 (MEDQ)
By:                     The entity named in Item 2 of Schedule A (the Entity)
And By:            The person named in Item 3 of Schedule A (the Project Coordinator)
Recitals
A.      The Development Proponent described in Item 1 of Schedule A is required under the PDA development approval described in Item 4 of Schedule A (the PDA development approval) or any infrastructure agreement described in Item 5 of Schedule A (the Infrastructure Agreement) to provide the works described in Item 6 of Schedule A (the Works) in respect of the land described in Item 7 of Schedule A (the Land).
 
B.      The Development Proponent proposes to appoint the Project Coordinator as a project coordinator for the Works and other matters that may be subject to assessment under the relevant PDA development approval and/or the Infrastructure Agreement, subject to MEDQ's acceptance of such appointment.
 
C.      The CPM and the Infrastructure Agreement require this Deed Poll to be signed by the appointed Project Coordinator.
 
D.      The Entity and the Project Coordinator make this Deed Poll in favour of MEDQ.  
This Deed Poll provides:  
1.         Project Coordinator
1.1
The Project Coordinator is 
the Entity.
1.2
The Project Coordinator has the relevant educational and professional qualifications described in Item 8 of Schedule A.
1.3
The Project Coordinator's professional registration details are described in Item 9 of Schedule A.
1.4
The Project Coordinator is independent of the Development Proponent and suitably experienced to be the Project Coordinator for the works.
2.         Pre-Construction Stage
2.1
The Project Coordinator must:
(a)
prior to the commencement of construction of the Works prepare a risk assessment (the Risk Assessment) for the Works or other matters requiring assessment by MEDQ under the relevant PDA development approval and/or the Infrastructure Agreement in accordance with the CPM, Australian Standard: AS/NZS ISO 31000:2009 Risk Management  - Principles and Guidelines, and best practice
(b)
coordinate the appointment of a Project Auditor where the Risk Assessment shows the Works, or part of the Works, to be a `high-risk' activity
(c)
coordinate the design of the Works to ensure that it complies with the conditions of the PDA development approval and/or provisions of the Infrastructure Agreement
(d)
coordinate all Certifiers nominated by the Development Proponent whose appointment has been accepted b MEDQ
(e)
resolve any conflicts that arise between the standards to be achieved in accordance with the CPM
(f)
lodge with MEDQ the Pre-Construction Documents described in the CPM by the time specified in the PDA development conditions and/or the Infrastructure Agreement
(g)
Arrange a pre-start meeting for the Works and invite MEDQ and any relevant External Authority to attend, ensuring that sufficient notice of the meeting is provided to the invitees
(h)
notify MEDQ of any significant alternative designs or non-conformances with the standards and guidelines listed in the PDA Development Approval and/or the Infrastructure Agreement, and
(i)
ensure that construction of the Works and other matters which are subject to assessment by MEDQ under the PDA development approval, Infrastructure Agreement and the CPM does not commence prior to the Project Coordinator receiving MEDQ's written confirmation that:
i.
the Pre-Construction Documents required by the CPM are in order; and
ii.
the Project Coordinator, Certifier and Project Auditor nominated by the Development Proponent are acceptable to MEDQ.
3.	Construction Stage
3.1
During construction of the Works, the Project Coordinator must:
(a)
ensure that the Works or other matters which are subject to assessment by MEDQ are undertaken in accordance with the PDA development approval and/or the Infrastructure Agreement
(b)
submit an updated Risk Assessment to MEDQ within twenty (20) business days of becoming aware that the risk category of any activity has escalated to `high-risk'
(c)
coordinate the appointment of a Project Auditor where an updated Risk Assessment shows the Works, or part of the Works, to be a `high-risk' activity
(d)
coordinate the activities of all Certifiers and any Project Auditor appointed in relation to the Works
(e)
prepare a document that contains the details of all inspections, testing and reporting requirements for the Works and ensure that all inspections, testing and reporting requirements for the Works are fulfilled
(f)
erect and maintain signage on the land for the duration of the construction of the Works which contains details about the complaint resolution process, including the contact details of the Project Coordinator
(g)
notify MEDQ in writing as soon as practicable after becoming aware of any alternative designs or standards that are being considered for the Works or other matters which are subject to assessment in accordance with the relevant PDA development approval and/or the Infrastructure Agreement
(h)
notify MEDQ in writing as soon as practicable after becoming aware of any non-conformances with the PDA development approval and/or provisions of the Infrastructure Agreement
(i)
resolve any conflicts between the standards to be achieved in different certification disciplines as soon as practicable after they arise and in consultation with the Certifiers, and
(j)
lodge with MEDQ the construction documents described in the CPM or the Infrastructure Agreement by the time specified in the PDA development conditions and/or the Infrastructure Agreement.
4.         Post-Construction Stage
4.1
Following construction of the Works, the Project Coordinator must take the necessary steps to:
(a)
coordinate the activities of all Certifiers and any Project Auditor appointed in relation to the Works to ensure that all inspections, testing and reporting requirements for the Works are fulfilled
(b)
resolve any conflicts between the standards to be achieved in different certification disciplines as soon as practicable after they arise and in consultation with the Certifiers
(c)
review, collate, and lodge with MEDQ, the Post-Construction Documents required by the CPM and/or the Infrastructure Agreement to ensure compliance with the PDA development approval and/or the Infrastructure Agreement
(d)
prepare a document that contains the details of the Maintenance Period applying to the Works
(e)
comply with MEDQ's requirements described in the CPM or the Infrastructure Agreement for the Works reaching On-Maintenance, including arranging an On-Maintenance inspection for the Works and inviting any relevant External Authority and MEDQ to attend
(f)
comply with MEDQ's requirements described in the CPM or the Infrastructure Agreement for the Works reaching Off-Maintenance, and
(g)
comply with MEDQ's requirements described in the CPM or the Infrastructure Agreement for the handover of Contributed Assets to the relevant External Authority.
5.	Responsibilities and obligations
5.1
At all times, the Project Coordinator must:
(a)
ensure that all documents prepared by the Project Coordinator and given to MEDQ do not contain information that is false or misleading to the best of the Project Coordinator's knowledge, and
(b)
advise MEDQ in writing immediately on becoming aware that any document given to MEDQ (whether or not prepared by the Project Coordinator) contains information that is false or misleading.
5.2
The Project Coordinator must co-operate with any auditor engaged by MEDQ (MEDQ Auditor) and promptly provide copies of all documents requested by MEDQ Auditor.
5.3
The Project Coordinator must carry out his responsibilities and obligations under this Deed Poll with due care, skill and diligence.
5.4
To remove any doubt, this Deed Poll does not limit any of the responsibilities and obligations of the Project Coordinator under the CPM, any relevant PDA development approval, any relevant Infrastructure Agreement, the Economic Development Act 2012 or otherwise at Law.
6.	Insurance
6.1
The Entity must hold and maintain for the Term of this Deed (unless this Deed Poll is revoked, in which case the relevant period is six (6) years after revocation):
(a)
professional indemnity insurance from an Insurance Company to the value of $5,000,000 or a higher amount required by MEDQ in accordance with its standard policies or procedures
(b)
public liability insurance from an Insurance Company to the value of $20,000,000 or a higher amount required by MEDQ in accordance with its standard policies or procedures, and
(c)
any other insurance required by Law.
6.2
The insurance policies held and maintained by the Entity under clause 6.1 of this Deed Poll must cover the acts or omissions of the Project Coordinator.
6.3
The details of the insurance held by the Entity as required by this Deed Poll are described in Item 10 of Schedule A.
6.4
The Entity must produce a copy of the Certificate of Currency for an insurance policy held in accordance with clause 6.1 of this Deed Poll following a request made in writing by MEDQ.
7.	Term of Deed
7.1
This Deed Poll is in effect for a period of seven (7) years from either:
(a)
the date it is signed by the Project Coordinator or
(b)
the date the Works are completed and accepted Off-Maintenance under the CPM or the Infrastructure Agreement,
whichever is the later, unless it is revoked earlier on the terms of this Deed Poll (the Term of this Deed).
7.2
This Deed Poll may not be revoked or amended by the Entity or the Project Coordinator without the prior written approval of MEDQ.
8.	Definitions and Interpretation
8.1
Definitions
In this Deed Poll:
(a)
CPM means the Certification Procedures Manual, as amended from time to time.
(b)
Undefined terms have the meaning given to them in the CPM or the Infrastructure Agreement, as the case may be.
(c)
Capitalised terms have the meaning given to them in the CPM.
8.2
Interpretations
(a)
Headings are for convenience only and do not affect interpretation.
(b)
Mentioning anything after includes, including, for example, or similar expressions, does not limit what else might be included.
(c)
The following rules apply unless the context requires otherwise:
i.
The singular includes the plural, and the converse also applies.
ii.
A gender includes all genders.
iii.
If a word or phrase is defined, its other grammatical forms have a corresponding meaning.
iv.
A reference to legislation or to a provision of legislation includes a modification or re-enactment of it, a legislative provision substituted for it and a regulation or statutory instrument issued under it.
v
A reference to conduct includes an omission, statement or undertaking, whether in writing or not.
vi.
A reference to an Agreement includes any undertaking, deed, agreement and legally enforceable arrangement, whether in writing or not, and a reference to a document includes an agreement (as so defined) in writing and any certificate, notice, instrument and document of any kind.
vii.
A reference to a clause is a reference to a clause in this Deed Poll.
viii.
If any words are italicised or otherwise printed differently, this has been done for convenience only and does not affect the construction of this document.
ix.
A reference to dollars and $ is to Australian currency.
x.
A reference to time is to local time in Queensland.
xi.
All schedules to this document form part of this document and a reference to an `item' is a reference to an item in Schedule A.
Schedule A
Item
Reference
Description
1.
Developent Proponent
2.
Entity
3.
Project Coordinator
4.
PDA development approval
5.
Infrastructure Agreement (if any)
6.
Works
7.
Land
8.
Project Coordinator's relevant educational and professional qualifications         
9.
Project Coordinator's professional registration
10.
Insurance
 (a) Professional indemnity insurance  
Amount:
Provider:
Policy number:
Commencement date:
Expiry date:
  (b) Public liability insurance  
Amount:
Provider:
Policy number:
Commencement date:
Expiry date:
  (c) Other insurance  
Amount:
Provider:
Policy number:
Commencement date:
Expiry date:
Execution
(Note: To be executed by Entity and Project Coordinator)
Executed and delivered as a Deed Poll by the Entity at
, in accordance with section 127 of the Corporations 
Act 2001 on this
day of
:
Signature of Director
Name of Director - Print
Signature of Director/Secretary
Name of Director/Secretary - Print
Executed and delivered as a Deed Poll by the Entity at
on this
day of
by its duly constituted Attorney under Power of
Attorney Dealing No.
who declares they have received no notice of revocation of the Power of Attorney in the presence of:
Signature of Witness
Name of Witness - Print
Signature of Attorney
Name of Attorney - Print
Note:	 
If signing under a Power of Attorney, the Registered Power of Attorney must be submitted to EDQ with this irrevocable authority, acknowledgment and release
Executed and delivered as a Deed Poll by the Project Coordinator at
as Project Coordinator in the presence of:
Signature of Witness
Name of Witness - Print
Signature of Project Coordinator
Information collected is also subject to the Right to Information Act 2009 and the Information Privacy Act 2009. The information provided may be publicly released and/or provided to third parties (including Local Government Association of Queensland, Queensland Resource Council, APPEA and others) and other government agencies --but only for the purposes for which the information is being collected. The Proponent's personal information will be stored on departmental files and may be disclosed for purposes required by law.
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